

Addendum #1



Project Information

Project Name:	Poudre River Bank Stabilization at 71st Ave
Bid Number:	F24-03-026
Date:	April 4, 2024
Project Manager:	Mike Maurer

Addendum Questions

Question #1	Does all excess go to the Poudre pond area?
Answer	Yes.
Question #2	Planting stock may not be able to secure at this late date, as most plant vendors have committed their plantings already. Will the City consider the planting to take place late fall into early spring of next year?
Answer	Planting stock has been secured and paid for by the City. The contractor is responsible for planting them only in "Bid Alternative 1 - Plant Installation". The City may have a volunteer group perform the planting. Alt 1 was placed in the Bid Tab in the event the volunteers can't do the plantings.
Question #3	Why are there two pay items for Alt two fences? On the plans there is only 1534 LF of removal.
Answer	The Base Bid is only for the portion where the trail is getting relocated and Alt 2 is for the remainder of the property from 71st Ave and to the east end of the property. Refer to Sheet C2 Demo Plan for better clarification.
Question #4	Can the CAD files be released for the bidding process?
Answer	Yes, there's a form the consultant has that will need to be filled out by the requester before they can send the files.